STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 13

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS SND

Bl D RANK

FUND TOTAL

09/ 19/ 02
07-020744
07-LA-101-21.2/23.3

ENG NEERS EST

Bl D TOTAL

6, 341, 870. 70

6, 379, 267. 00

6,628, 029. 10

6, 980, 533. 50

7,416, 105. 20

D SUMMARY

IN LOS ANGELES COUNTY I N LOS
ANGELES FROM 0.1 KM WEST OF RESEDA
BOULEVARD UNDERCROSSI NG TO W NNETKA
AVENUE UNDERCRCSSI NG

SCUNDWALLS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID ACNH QL01-(021)E

Bl D245
PAGE 1
09/ 23/ 02
CONTRACT CCODE 'C '
81 CONTRACT | TEMS

HB311
8, 250, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

TOTAL NUMBER OF WORKI NG DAYS 320

1, 908, 129. 30

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL RD

COLTON CA 92324

J MC LOUGHLI N ENG NEERI NG

CO I NC

10722 ARROW ROUTE STE 716

RANCHO CUCAMONGA CA 91730

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

T T POLI CH AND ASSCCI ATES

P O BOX 828
S| ERRA MADRE CA 91205

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVE

IRVINE CA 92614-5706

FAX

FAX

FAX

FAX

FAX

909 824-0393
00732806
909 824-8919

909 944-1037
00676575
909 944-3112

909 350- 3535
00247770
909 350-9049

626 836- 7260
00763265
626 836- 7280

948 252- 0441
00615876
949 252-0266

PERCENT UNDER EST 23. 13



07- 020744
07-LA-101-2
09/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

09/ 23/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVELCO ELECTRI C
LYNWOCD CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CROMN FENCE
SANTA FE SPRI NGS CA

G L M CONTRACTCRS
REDLANDS CA

L JOHNSON
HAWIHORNE CA

LANDMARK SI TE CONTRACTORS
PERRI S CA

R K ALLEN
Pl SMO BEACH CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

ELECTRI CAL

CAST I N DRILLED HCLE PI LI NG

CLEAR AND GRUB

GUARD RAI L AND FENCE

REI NFCRCI NG STEEL

MASONRY

PAVI NG

LANDSCAPI NG

SI GN STRUCTURES

STRI PI NG

DEMOLI TI ON



07- 020744 Bl D245

07-LA-101-2 PAGE 3

09/ 19/ 02 09/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE VETAL BEAM GUARD RAI L
SAN FERNANDO CA
CALMEX ENG NEERI NG ASPHALT
CORONA CA
G L M CONTRACTCRS REBAR
REDLANDS CA
J F L ELECTRIC INC ELECTRI CAL

LOS ANGELES CA

R K ALLEN LANDSCAPE CONSTRUCTI ON LANDSCAPI NG
Pl SMO BEACH CA

REYES MASONRY MASONRY
SANTA PAULA CA

SI ERRA NEVEDA STEEL CORP SI GNS ( PARTI AL)
SAN FERNANDO CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANVELCO ELECTRI CAL ( PORTI ON)
GARDENA CA
BAY AREA DRI LLI NG CAST I N DRI LLED HOLE ( PORTI ON)
Pl TTSBURG CA

CONTI NUED ON NEXT PAGE



07- 020744
07-LA-101-2
09/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

09/ 23/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CTM
RANCHO CORDOVA CA

CROMN FENCE
SANTA FE SPRI NGS CA

G L M CONTRACTCRS
REDLANDS CA

J V LAND CLEARI NG
SAN DI MAS CA

L JOHNSON
HAWTHORNE CA

R K ALLEN
Pl SMO BEACH CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SULLY M LLER
ANAHEI M CA

CONCRETE BARRI ER ( PORTI ON)

METAL BEAM GUARD RAIL (PORTI ON)

REBAR ( PORTI ON)

CLEAR AND GRUB ( PORTI ON)

MASONRY ( PORTI ON)

LANDSCAPE ( PORTI ON)

SI GN STRUCTURE ( PORTI ON)

STRI PI NG ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)



07- 020744
07-LA-101-2
09/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

09/ 23/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANVELCO
LYNWOCD CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CROMN FENCE
SANTA FE SPRI NGS CA

G L M CONTRACTCRS
REDLANDS CA

L JOHNSON
HAWIHORNE CA

PENHALL
ANAHEI M CA

R K ALLEN
W NCHESTER CA

SUDHAKAR
RI ALTO CA

ELECTRI CAL

Pl LI NG

ASPHALT CONCRETE PAVI NG

FENCE AND METAL BEAM GUARD RAI L

REBAR

MASONRY BLOCK

REMOVALS

LANDSCAPE AND | RRI GATI ON

STRI PI NG



07- 020744
07-LA-101-2
09/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

09/ 23/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALMEX ENG NEERI NG
CORONA CA

CREEK MEADOWS ELECTRI C
BELL GARDENS CA

CROWN FENCE
SANTA FE SPRI NGS CA

G L M CONTRACTORS
REDLANDS CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

REYCON
SANTA PAULA CA

STERNDAHL ENTERPRI ZES
SUN VALLEY CA

ASPHALT

LI GHTI NG

GUARD RAIL AND FENCE

REBAR

| RRI GATI ON

MASONRY

STRI PI NG



07- 020744 Bl D245

07-LA-101-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 230 1, 400. 00 322, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 15, 000. 00~ 15, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 20, 000. 00* 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 135, 000. 00* 135, 000. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4,210 4.45 18, 734. 50
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 140 26. 00 3, 640. 00
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 4, 340 3.00 13, 020. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 380 36. 00 193, 680. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 500. 00 70, 000. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,180 21.00 24,780. 00
13 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,980 3.00 14, 940. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 4, 340 1.00 4, 340. 00
15 150742 REMOVE ROADSI DE SI GN EA 13 93. 00 1, 209. 00
16 150760 REMOVE SI GN STRUCTURE EA 1 4, 400. 00 4, 400. 00
17 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 17 91. 00 1,547.00
18 (S) 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 1, 210 3. 00 3, 630. 00
19 152390 RELOCATE ROADSI DE SI GN EA 3 206. 00 618. 00
20 153214 REMOVE CONCRETE CURB M 1, 030 5.50 5, 665. 00
21 153221 REMOVE CONCRETE BARRI ER M 230 27.00 6, 210. 00
22 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 1, 210 19. 00 22,990. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 30, 000. 00* 30, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 3, 640 16. 00 58, 240. 00
25 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 2,910 105. 00 305, 550. 00
(AERI ALLY DEPOCSI TED LEAD)
26 (F) 029621 STRUCTURE EXCAVATI ON ( TYPE Z- 2) VB 49 125. 00 6,125. 00
(AERI ALLY DEPCSI TED LEAD)
27 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
28 (F) 193001 STRUCTURE BACKFI LL VB 24 270. 00 6, 480. 00
29 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 4, 875. 00* 4,875. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 600. 00* 3, 600. 00
31 (S) 208000 I RRI GATI ON SYSTEM LS LUWVP SUM 38, 000. 00* 38, 000. 00
32 (S) 208909 EXTEND 200 MM CONDUI T M 4 255. 00 1, 020. 00
33 390160 ASPHALT CONCRETE ( TYPE B) TONN 8,100 58. 00 469, 800. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANECUS MR 210 106. 00 22, 260. 00

AREA)



07- 020744 Bl D245

07- LA-101-2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 80 17. 00 1, 360. 00
36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 97 17. 00 1, 649. 00
37 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 262 150. 00 39, 300. 00
PI LI NG
38 (S) 029623 426 MM CAST- | N- DRI LLED- HOLE CONCRETE M 10, 400 80. 00 832, 000. 00
PI LI NG
39 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 160 400. 00 64, 000. 00
PI LI NG
40 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 31 500. 00 15, 500. 00
41 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 53 450. 00 23, 850. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 49 1, 000. 00 49, 000. 00
43 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 160 125. 00 20, 000. 00
44 511106 DRI LL AND BOND DOWEL M 252 53. 00 13, 356. 00
45 (SF)517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 9, 270 145. 00 1, 344, 150. 00
46 ( SF) 520101 BAR REI NFORCI NG STEEL KG 5, 152 1. 30 6, 697. 60
47 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 20, 168 1.50 30, 252. 00
48 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 3, 480 5.75 20, 010. 00
49 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3, 480 1.25 4, 350. 00
50 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 4.5 2, 000. 00 9, 000. 00
CONCRETE Pl LE (SI GN FOUNDATI ON)
51 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 190. 00 570. 00
METHOD)
52 029624 METAL (WALL MOUNTED SI GN) EA 4 660. 00 2, 640. 00
53 029625 ROADSI DE S| GN ( SOUNDWALL MOUNTED) EA 3 500. 00 1, 500. 00
54 568023 I NSTALL ROADSI DE SI GN EA 3 1, 450. 00 4. 350. 00
(LAM NATED WOOD BOX POST)
55 650075 600 MM REI NFORCED CONCRETE Pl PE M 200 150. 00 30, 000. 00
56 (F) 750007 FRAME AND GRATE EA 28 184. 00 5, 152. 00
57 (S) 802589 1.5 M CHAI N LI NK GATE (TYPE CL-1.8) EA 7 630. 00 4, 410. 00
58 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 61 65. 00 3, 965. 00
59 (S) 029626 CONCRETE BARRI ER ( TYPE 736 SV) M 3, 030 270. 00 818, 100. 00
60 (S) 029627 CONCRETE BARRI ER ( TYPE 736 SV MOD) M 35 540. 00 18, 900. 00
61 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 6 610. 00 3. 660. 00
62 (S) 839553 END SECTI ON EA 1 265. 00 265. 00
63 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 700. 00 11, 100. 00
64 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 100. 00 2. 100. 00
65 (F) 049109 CONCRETE BARRI ER ( TYPE 736 MOD) M 225 245. 00 55, 125. 00
66 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 780 1. 60 6, 048. 00



07- 020744 Bl D245

07- LA-101- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 19/ 02 09/ 23/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

67 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 420 7. 00 2, 940. 00

68 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 12, 400 . 80 9. 920. 00
(BROKEN 10.98 M - 3.66 M

69 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 42 . 80 33. 60
(BROKEN 5.18 M- 2.14 M

70 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 440 1.50 5, 160. 00

71 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 900 5. 00 4.500. 00
TYPE §

72 (S) 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 27, 000. 00* 27, 000. 00

73 (S) 029628 SI ZE 103 MM CONDUI T ( JACKED) M 37 120. 00 4. 440. 00

74 (S) 029629 SI ZE 103 MM CONDUI T ( TRENCH | N PAVENENT) M 3, 000 71.00 213, 000. 00

75 (S) 029630 CONDUI T ( BRI DGE) M 224 326. 00 73, 024. 00

76 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00

77 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 105, 000. 00* 105, 000. 00

78 (S) 869036 NO. 6 PULL BOX EA 8 1,125. 00 9. 000. 00

79 (S) 869039 COVMUNI CATI ON PULL BOX EA 22 870. 00 19, 140. 00

80 (S) 869047 SPLI CE VAULT EA 2 2, 000. 00 4. 000. 00

81 999990 MOBI LI ZATI ON LS LUMP SUM 520, 000. 00* 520, 000. 00

TOTAL 6, 341, 870. 70



07- 020744 Bl D245

07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 19/ 02 09/ 23/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00

2 1, 000. 00 230000. 00 1, 250. 00 287500. 00 1, 100. 00 253000. 00 1, 100. 00 253000. 00

3 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00

4 46, 000. 00* 46000. 00 40, 000. 00* 40000. 00 37, 000. 00* 37000. 00 65, 000. 00* 65000. 00

5 8, 500. 00* 8500. 00 8, 000. 00* 8000. 00 9, 000. 00* 9000. 00 6, 000. 00* 6000. 00

6 150, 000. 00* 150000. 00 280, 000. 00* 280000. 00 255, 000. 00* 255000. 00 470, 000. 00* 470000. 00

7 5. 20 21892. 00 4.30 18103. 00 6. 50 27365. 00 4.60 19366. 00

8 30. 00 4200. 00 26. 00 3640. 00 30. 00 4200. 00 40. 00 5600. 00

9 3. 20 13888. 00 3.25 14105. 00 3.00 13020. 00 3. 00 13020. 00
10 25. 00 134500. 00 20. 00 107600. 00 36. 00 193680. 00 65. 00 349700. 00
11 247.00 34580. 00 425. 00 59500. 00 100. 00 14000. 00 280. 00 39200. 00
12 15. 25 17995. 00 19. 00 22420. 00 30. 00 35400. 00 22.00 25960. 00
13 1.40 6972. 00 1.70 8466. 00 3.25 16185. 00 1.60 7968. 00
14 1.00 4340. 00 1.10 4774. 00 1.00 4340. 00 1.00 4340. 00
15 100. 00 1300. 00 167. 00 2171.00 500. 00 6500. 00 120. 00 1560. 00
16 8, 000. 00 8000. 00 4,000. 00 4000. 00 2, 500. 00 2500. 00 2, 000. 00 2000. 00
17 40. 00 680. 00 178. 00 3026. 00 100. 00 1700. 00 105. 00 1785. 00
18 5.00 6050. 00 6. 00 7260. 00 5.00 6050. 00 12. 90 15609. 00
19 500. 00 1500. 00 860. 00 2580. 00 300. 00 900. 00 500. 00 1500. 00
20 15. 60 16068. 00 2.50 2575. 00 13. 00 13390. 00 10. 00 10300. 00
21 122. 00 28060. 00 98. 00 22540. 00 89. 00 20470. 00 140. 00 32200. 00
22 20. 00 24200. 00 8. 00 9680. 00 17.00 20570. 00 10. 00 12100. 00
23 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00
24 20. 00 72800. 00 42. 00 152880. 00 25.00 91000. 00 30. 00 109200. 00
25 122. 00 355020. 00 147. 00 427770. 00 200. 00 582000. 00 130. 00 378300. 00
26 122. 00 5978. 00 200. 00 9800. 00 200. 00 9800. 00 130. 00 6370. 00
27 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
28 250. 00 6000. 00 100. 00 2400. 00 100. 00 2400. 00 75. 00 1800. 00
29 15, 000. 00* 15000. 00 14, 300. 00* 14300. 00 21, 000. 00* 21000. 00 5, 500. 00* 5500. 00
30 9, 000. 00* 9000. 00 3, 000. 00* 3000. 00 16, 000. 00* 16000. 00 4,000. 00* 4000. 00
31 7, 000. 00* 7000. 00 45, 000. 00* 45000. 00 97, 000. 00* 97000. 00 40, 000. 00* 40000. 00
32 500. 00 2000. 00 300. 00 1200. 00 80. 00 320. 00 300. 00 1200. 00
33 57. 00 461700. 00 59. 00 477900. 00 75. 00 607500. 00 60. 00 486000. 00
34 50. 00 10500. 00 42.00 8820. 00 49. 00 10290. 00 50. 00 10500. 00
35 25. 00 2000. 00 16. 50 1320. 00 16. 50 1320. 00 20. 00 1600. 00
36 25. 00 2425. 00 16. 50 1600. 50 16. 50 1600. 50 20. 00 1940. 00
37 175. 00 45850. 00 95. 00 24890. 00 100. 00 26200. 00 80. 00 20960. 00
38 92. 00 956800. 00 77.00 800800. 00 80. 00 832000. 00 80. 00 832000. 00
39 355. 00 56800. 00 275.00 44000. 00 178. 00 28480. 00 550. 00 88000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07- 020744
07-LA-101-2
09/ 19/ 02

50, 000.
250.

65.

175.

36, 500.
130, 000.
800.

00

00*

00
00
00

00*
00*

00

20160.
1344150.
7728.
25210.
18270.
2784.
5850.
600.
1600.
900.
9000.
48000.
8400.
8400.
9150.
848400.
14700.
3900.
200.
9900.
2100.
59625.
3780.
1260.
24800.
42.
5160.
3600.
50000.
9250.
195000.
39200.
36500.
130000.
6400.

SUMMARY

OF

.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.60
.00
.85
.85
.60

80
00*
00

.00

00
00*
00*
00

REMA/

13860. 00
1344150. 00
6697. 60
27226. 80
16530. 00
3480. 00
6750. 00
300. 00
1260. 00
7500. 00
8700. 00
25000. 00
6580. 00
7700. 00
8235. 00
787800. 00
16625. 00
3750. 00
200. 00
961. 50
2075. 00
50625. 00
6048. 00
2940. 00
10540. 00
35.70
5504. 00
4320. 00
27500. 00
4625. 00
222000. 00
75040. 00
40000. 00
98500. 00
9200. 00

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

550. 00 17050
500. 00 26500
900. 00 44100
100. 00 16000.
55. 00 13860.
145. 00 1344150.
2.40 12364.
2.40 48403.
5. 00 17400.
1.00 3480.
1, 300. 00 5850.
150. 00 450.
400. 00 1600.
1, 000. 00 3000.
2,500. 00 7500.
460. 00 92000.
300. 00 8400.
800. 00 5600.
110. 00 6710.
275.00 833250.
240. 00 8400.
500. 00 3000.
250. 00 250.
2,500. 00 7500.
2, 000. 00 2000.
240. 00 54000.
2.50 9450.
3. 00 1260.
1.65 20460.
2.50 105.
3.50 12040.
5.00 4500.
25, 000. 00* 25000.
120. 00 4440.
50. 00 150000.
220. 00 49280.
25, 000. 00* 25000.
80, 000. 00* 80000.
1, 000. 00 8000.

Bl D245
PAGE 11
09/ 23/ 02
FI FTH
Bl D AMOUNT
525. 00 16275
300. 00 15900
1, 850. 00 90650
110. 00 17600.
95. 00 23940.
155. 00 1436850.
1.00 5152.
1.40 28235.
6. 40 22272.
.65 2262.
1, 000. 00 4500.
250. 00 750.
1, 400. 00 5600.
500. 00 1500.
1, 200. 00 3600.
225. 00 45000.
400. 00 11200.
700. 00 4900.
65. 00 3965.
355. 00 1075650.
355. 00 12425.
750. 00 4500.
300. 00 300.
3, 700. 00 11100.
2,200. 00 2200.
325. 00 73125.
1.55 5859.
7.00 2940.
.80 9920.
1.00 42.
1.50 5160.
4.75 4275.
38, 000. 00* 38000.
120. 00 4440.
65. 00 195000.
60. 00 13440.
26, 000. 00* 26000.
98, 000. 00* 98000.
1, 000. 00 8000.



07-020744
07-LA-101-2 SUMMARY OF REMAI NI NG BI DDERS
09/ 19/ 02
------------------------------- R T TRy TP LR T O PP P Ee R LPERR PR
SECOND | THI RD | FOURTH |
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
_____________________________________________________________________________________________ |
1, 700. 00 37400. 00| 875. 00 19250. 00| 500. 00 11000. 00
3, 200. 00 6400. 00| 2,100. 00 4200. 00| 7,500. 00 15000. 00

400, 000. 00~ 400000. 00
6, 379, 267. 00

650, 000. 00* 650000. 00
6,628, 029. 10

661, 000. 00* 661000. 00
6, 980, 533. 50

Bl D245
PAGE 12
09/ 23/ 02

1, 000. 00 22000. 00
2,500. 00 5000. 00
675, 000. 00* 675000. 00

7,416, 105. 20



